JAOT'OBOP Ne
HA OKa3aHue YCJYI MO0 IKCILUIyaTalluu 1
TEeXHUYECKOMY 00,1y KUBAHUIO
IHEProodopya0BaHMS

r. Tomck 31 nexabps 2025 .

000 «Hopn Wwmnepumamn», wuMeHyeMoe B
TanbHENIIEM «3aKa3uyuKy» B JIUIE TE€HEPAIHHOTO
TUPEKTOPA baknanosa Anekcangpa
BrnagumupoBuua, qeiCTBYIONIEr0O HA OCHOBAHUU
VYcraBa, ¢ 0QHON CTOPOHBI, U

CONTRACT Ne
For rendering services on operation and
technical maintenance of power equipment

Tomsk December 31, 2025

LLC Nord Imperial, hereinafter referred as the
Client, represented by its Director General
Aleksandr Vladimirovich Baklanov, acting on
the grounds of the Charter on one side, and

MMEHYEMbIN B JanpHeimeM «McnoaHuTenb», B
JINIIC 5

, hereinafter referred as the
Contractor, represented by its
, acting on

JNENCTBYIOLIErO0 HA OCHOBAaHMM YCTaBa, C IPyrou
CTOPOHBI, BMCCTC UMCHYCMBIC «CTOpOHBI)), a II10
oTaenbHOCTH «CTOPOHAY, 3AKITFOUNIIA HACTOSIIIHNA
JloroBop (manee — JIoroBop) 0 HIKECIETYIOIIEM:

1. OTPEIMET JOTI'OBOPA

1.1. Hcnomuurens mnpuHMMAeT Ha  cebd
o0s3aTenbCcTBa OKa3aTh 3aKa3yuKy YCIyrd IO
oOeclicUCHHIO  HAACKHOM, Oe3omacHOM M
paloHaIbHOM SKCIUTyaTalluu
AJIEKTPOYCTAHOBOK, IPUHATHIX BO BPEMEHHOE
BJIQJICHUE U TOJb30BAaHUE OT 3aka3uuka H
COJIEp’)KaHUA UX B HCIPABHOM COCTOSTHUM.
[lepeuenr oOOpynOBaHUs, MEPEAAHHOIO BO
BPEMEHHOE BJIaJICHUE u 10JIb30BaHUE
Hcnonnurento, ykaspiBaercs B [Iprinoxenun Ne 1
K Hacrosmemy Jlorosopy (naiee O6opynoBanue).
B o6wvem ycnyr no akcrmyartanuu O60pynoBaHus
BXO/JIUT:

- OpraHu3alys KpyrjioCyTOYHON dKCITyaTaluu U
ONEePaTUBHO-TUCIIETYEPCKOTO yIIpaBJICHUS
3JIEKTPOOOOPYI0OBaHUS MPUHATOrO OT 3aKa34yHKa,
ykazanHoro B [Ipuiioxenun Ne 1 k Hacrosmemy
JHorosopy, c LETTBI0 Oecniepe0oHOTO
ofOecriedeHUsI  MPOM3BOJCTBA  ANIEKTPUUYECKOU
SHEPTHEH U mepenaun e€ 10 NoTpeOuTes;

- CepBHUCHOE o0ciyXuBaHUE
3JIEKTPOOOOpYyI0BaHUS ANEKTPOCTAHLINHI,
BKJIIOUaroliee B ceOs IpOBEJCHHE BCEX BUJOB
perjaMeHTHbIX  padoT, B  COOTBETCTBUM C
UHCTPYKUMSMHU IO AKCIUTyaTallUM  3aBOJIOB-
usrotoBureneit O0OpyoBaHus;

- TEXHMYecKoe OOCIyXHUBaHME, TEKyUUd U
KanutaibHbli peMOoHT OOopynoBaHUS, B TOM
YlClie CPEe/ICTB CUTHAIM3ALMH, Y4eTa, KOHTPOJI,
3alUThl 1 aBTOMATUKHU COTJIACHO JAEWCTBYIOIIUM
HopMm u mpasun (IITO3II, I1YD), tpeboBanusm
3aBOJIOB-M3TOTOBUTENEH U COIIACOBAaHHBIM
Croponamu  rpajpuxam  IIIP  (mmanoBo-
MpeNyNpPEeIUTENLHOTO PEMOHTA).

1.2. Ucnonuurenb 00s3yeTcsl OKa3bIBaTh YCIyrd
(BBIMOJIHATH paboThl) N0 HacTosinieMmy JloroBopy

the grounds of the Charter on the other side,
jointly referred as the Parties and separately
referred as the Party, had concluded the present
Contract as follows:

1. SUBJECT OF THE CONTRACT

1.1. The Contractor undertakes responsibility to
render services to the Client on provision of
reliable, safe and rational operation of the power
equipment accepted from the Client for
temporary use and maintaining their functioning
conditions. List of the equipment, transferred for
temporary use to the Contractor, is given in the
Attachment #1 to this Contract (hereinafter —
Equipment). The scope of services on
Equipment operation includes the following:

- organization of 24-hour operation and
operative-dispatch control over the Client’s
electrical equipment, accepted from the Client,
specified in the Attachment Nel to the present
Contract, in order to provide uninterrupted
provision of the operations with electric power
and its transfer to consumer;

- service maintenance of electrical generating
sets power equipment, including performing all
types of preventive maintenance, as per the
operation manuals from the equipment
manufacture plants;

- technical maintenance, routine and overhaul
repair of equipment, including alarm equipment,
registration, control protection and
instrumentation equipment, as per the
regulations and rules in force (PTEEP, PUE),
requirements of the manufacture plants and the
preventive maintenance schedules, agreed by the
Parties.




CBOMMH CHWJIaMH W/WJIM CWJIAMH TIPHUBJICUYEHHBIX
TPEThUX JIULL (cyOucnonnurenei), B
COOTBETCTBMM C  YCIOBHSMH  HACTOSIIETO
Horosopa. Ilpu mnpuBiedyeHUHW K WCIOJHEHHUIO
JloroBopa TPEThUX JINII, Hcnonaurens
COTJIACOBBIBAET TEPEUYCHHb CYOMCIIOHUTEICH C
3aKka34unKoM, OpPraHuU3yeT HX JesATEIbHOCTh, a
TaKKEe OCYIIECTBISIET KOHTPOJIb 3a IPOILIECCOM
HUCIIOJIHEHUS HMMH CBOMX OOS3aHHOCTEH, HECET
OTBETCTBEHHOCTh Tepe] 3aKa3drMKoOM B CIIydae
HEHUCIIOJHCHHS WA HEHAIJICIKAIIEIO UCITOJTHEHUS

HACTOSIILEr0 JloroBopa MIPUBJICYEHHBIMU
CyOUCTIOTHUTEIISIMHU.
1.3. Bs3aumootHomeHuss wmexay CropoHamu,

BU/Ibl, TUIAHUPOBAHUE U YUET paboT, CTaAUMHOCTD,
MOPSIIOK  TpoBeneHuss  paboT,  TEXHUKO-
TEXHOJIOTHYeCcKHe TpeboBaHUs K chade pador,
KOHTPOJIO pPE3ylIbTaTOB pabOT, BBINOIHIEMbIX
Ucnonuutenem mno Hactosiuemy [lorosopy,
ONPEEINAIOTCS B COOTBETCTBHUM C YCIOBUAMH
Hacrosero Jorosopa, ['paxxaaHCKUM KOJIEKCOM
P®, «lIpaBrmiiamu TEXHMYECKOW HKCILTyaTallU
AJIEKTPOYCTaHOBOK moTpedureneit» (IITI3I),
«[IpaBunamu 1o oxpaHe TpyJa Ipu dKCILTyaTalluu
ANEKTPOYCTAaHOBOK», «lIpaBmuinamu ycTpoiicTBa
ANEKTPOYCTAHOBOK» (I1Y9), BO BCEX
YTBEPKICHHBIX U JEHCTBYIOIIMX HAa MOMEHT
MOANUCaHUs HacToswero Jloropopa penakumsx.

1.4. 3aKa3zuuk 00s3yeTcst OIIaYMBaTh
HcnonHuTeN0 CTOMMOCTh OKa3aHHBIX YCIYT B
COOTBETCTBUU C HACTOSIIUM JloroBOpOM.

2. CTOUMOCTSB YCIIYTI

2.1. ExemecsiuHasg CTOUMOCTb YCIYr IO
HAaCTOALIEMY JloroBopy COCTaBJISIET

pyo., B T.u. HJC pyo.
HUtoro oOmas croumMocTh BCEX YCIYr IO

JHoroBopy (3a mepuoxa okazanus ycayr ¢ 01
saBaps 201 roma mo 31 mexabps 201  rona)
COCTaBJIsI€T py6. B T.u.
HAC pyo.

ExemecsiuHas CTOMMOCTh OOCIYKHBAaHHSI BCETO
nepeganHoro O6opynoBanuss 10 CHEXHOMY
MECTOPOKJEHUIO ompenensercs B [Ipunoxenun
Ne3;  mo  JIBOMHOMY  MECTOPOXACHHMIO B
[Mpunoxennn ~ Ned;  mo decTUBATLHOMY
MectopoxaeHuto B Ilpunoxenun Ne5; mo I1CII
3aBwsanoBo B [lpunoxxennu Ne6; mo TICII nHa
JIyrunenxom HI'KM B [Ipunosxennn Ne7.

2.2. B crouMocTh yCIyr 1O HaCTOSAUIEMY
JloroBopy BKIJIIOYEHBI: CTOMMOCTh SKCIUTyaTallluu
U TeXHHuYeckoro obcmyxuBanus OO0pynoBaHUS
(B cootBetcTBUU ¢ 1.1.1. Hactosmero JJoroBopa).
2.3. B crouMOCTh YyCAyr IO HACTOALIEMY
JloroBopy HE€ BXOJIUT CTOUMOCTb JIU3€JILHOTO

1.2. The Contractor undertakes to render
services (perform the job) as per the present
Contract with own resources / or resources of the
third parties (subcontractors), in compliance
with the terms of the present Contract. In case of
attraction of the third parties to the Contract
execution, the Contractor shall agree the list of
the subcontractors with the Client, organize their
activities and provide control over the process of
fulfillment of their  liabilities,  bears
responsibility to the Client for failure to execute
or 1inappropriate execution of the present
Contract by the attracted subcontractor.

1.3. The relations between the Parties, types,
planning and accounting of the operations,
stages, procedure of work execution, technical-
technological requirements to work handover,
control over results of work, executed by the
Contractor on the present Contract, shall be
determined in compliance with the terms of the
present Contract, RF Civil Code, «Rules of
technical operation of the consumers’ electric
equipment» (PTEEP), approved by the Decree
of the Ministry of Energy, RF, «HSE rules
(Safety Rules) during operation of the electrical
equipment», «Rules of electric equipment
arrangement» (PUE), in all approved revisions,
valid at the moment of signing the present
Contract.

1.4. The Client undertakes to pay to the
Contractor cost of the rendered services in
compliance with this Contract.

2. COST OF SERVICES

2.1. Monthly cost of services under this

Agreement shall be RUR RUR,

including VAT of RUR making total

contract value (for the services period from

January 01, 201 till December 31, 201 )
RUR, including VAT of

RUR.

Calculation of the monthly cost of operation of
the handed over equipment is provided for
Snezhnoye field — in Attachment 3; For
Dvoinoye field — in Attachment 4; for
Festivalnoye field — in Attachment 5, for CTF
Zavyalovo — in Attachment 6; for CTF
Luginetskoye — in Attachment 7.

2.2. Cost of services on the present Contract
includes: cost of operation and technical




TOIUIMBA,  HOTPEOJEHHOT0  Ha  BBIPAOOTKY
AJIEKTPUYECKOM IHEPTHUH U CTOMMOCTh PACXOAHBIX
MaTepuaioB (¢punbTpHL, MacJo,
AIIEKTPOTEXHUYECKHE MaTepuaibl U T.JA.) JUid
MIPOBEJICHUSI TEXHMYECKOro OOCIy)KHMBaHUS, a
Takk€  CTOMMOCTb  JIOCTaBKM  I€pCOHaja
Ucnonnurtenss Ha OOBEKTH OKa3aHWs YCIAYr H
obOpaTHo.

2.4. [Ipn n3meHeHuu o0bEMOB OOCITY’KMBAaEMOTO
Ob6opynoBanusi, CTOpOHBI B pa3yMHbI CpOK
MOANUCKHIBAIOT JIOMIOJIHUTENBHOE COIJIAllEHUuEe K

HAaCTOSAIIEMY JHoroBopy, B KOTOPOM
COTJIACOBBIBACTCS N3MEHEHUE CTOMMOCTHU YCIIYT.
2.5. Ecnn BO3HHUKAET HEOOX0IMMOCTD

IIPUBJICYEHUSI  JOIOJIHUTENBHOTO  IepcoHaia
HcnonnuTens, To TakOW NEePCOHAN MPUBJIEKAETCS
[0 [HCBMEHHOMY COIVIACMK0  CTOPOH H
oIU1ayMBaeTcsl 3aKa3yMKoOM U3 pacuera CyTOYHOU
CTaBKM 4eJ/I€Hb, KOTOpas Ompelensercs B
[Ipunoxxennn Ne§.

3. HOPAAOK PACYETOB

3.1. Omnata OKa3aHHBIX YCIYT MPOU3BOIAUTCS
3aKa3yuKkoOM €XEMECSYHO IyTEeM IEepEeuncCIICHUs
JNEHe)KHbIX  CPEICTB HAa  pacyeTHbIH  CcYeT
Wcnonuurtenss B TeueHue 45 (copoka IATH)
KaJICHJapHBIX JIHEH C MOMEHTa NPEIbsIBICHUS
HcnonnuTenem 3aka3zdyuky cuera, cueTa-pakTypbl
n Axrta oxazanHbeix ycuyr (m.5.1. Jlorosopa).
CropoHBl 1O B3aUMHOMY COIJIACHIO MOTYT
YCTaHaBJIMBATh HHOM MOPSIIOK OIJIATHI.

3.2.  Jlo 25 (nBaguarh HATOrO) YMCIIA MECALA,
CIICAYIOIIEr0  3a  MECSLUEeM  MCIOJIHEHHUs
o0s3atenscTB, CTOPOHBI MPOBOJAT  CBEPKY
UCTIOJTHEHUSI ~ O0S3aTeNbCTB M COCTOSTHHS
B3aMMOPACYETOB c MO ITCAHNEM
COOTBETCTBYIOIIETO aKTa CBEPKH.

3.3.  CTOpoHBl  JOTOBOPWIHCH, UYTO IpH
BO3HUKHOBEHHH MEXIy HHMH  JICHEIKHOTO
oOsi3aTenbeTBa 1O Hactosimemy  JloroBopy
KpPEIUTOp 1O ATOMY 0O0s3aTeNbCTBY HE BIIPaBe
TpeOOBaTh OT MOJDKHUKA YIUIATHl TPOICHTOB,
npenycMoTpeHHsix 1. 1 ct. 317.1 I'paxkganckoro
konekca Poccuiickoit @enepanun".

4. TIOPAJOK OKA3AHMUSA YCIAYI

4.1 O6opynoBanue, YKa3aHHOE B
[Ipunoxennn Ne 1 k Hacrosuuemy Jlorosopy, u
MHOE DJIEKTpOOOOpYJOBaHHME W  MaTepHabl
nepenatorcss  VcnonHuTento BO  BpPEMEHHOE
BJIQJICHUE M TIOJb30BaHWE Ha OCHOBAHHUHU
noanucanHoro  CTopoHamMH  akTa  IpUeMa-
nepegaun OOOpyHOBaHUS W COOTBETCTBYIOIINX
HaKJIaJHbIX, Ha T[EpUOJl CpoKa JEWUCTBUS
Hacrosero Jlorosopa.

maintenance of equipment (in compliance with
Clause 1.1. of the present Contract).

2.3. Cost of services on the present Contract
does not include cost of diesel fuel, consumed
for generation of electric power and cost of
consumables (filters, oil, electric-technical
materials, etc.) required for technical
maintenance, as well as cost of Contractor’s
transportation to the Objects of service rendering
and back.

2.4. In case of change of scope of equipment to
be serviced, the Parties within the reasonable
period of time shall sign an additional agreement
to the present Contract, where service cost
change 1s approved.

2.5. In case of necessity to engage additional
staff of the Contractor, such staff shall be
engaged upon mutual agreement of the Parties
and shall be paid for by the Client based on the
daily rate “man/day”, stipulated in Annexure
No. 8.

3. PAYMENT PROCEDURE

3.1. Payment for the services rendered shall be
effected by the Client on the monthly basis by
transferring monetary assets to the Contractor’s
clearance account within 45 (forty five) calendar
days after the moment of submission by the
Contractor to the Client the bill, the invoice and
the Act of the rendered services (Clause 5.1. of
the Contract). Upon the mutual agreement, the
parties can establish another payment procedure.
32. By the 25" (twenty fifth) day of the
month, following the month of liabilities
fulfillment, the Parties reconcile status of
liabilities fulfillment and status of mutual
payment, signing the respective Act of
reconciliation.

3.3. The Parties have agreed that, should any
monetary commitment arise between them
hereunder, the creditor shall not be entitled to
demand payment of interest under this
commitment from the debtor, as stipulated in
item 1 of article 317.1 of the Civil Code of the
Russian Federation.

4. SERVICE RENDERING PROCEDURE

4.1.The Client’s equipment, specified in the
Attachment Ne 1 to the present Contract, and
other power equipment and materials are handed
over to the Contractor for operational
responsibility, on the grounds of the Act of the
equipment handover-acceptance, signed by the




4.2. 3aka3zuuk npenoctasisger McnosHuTeNnto
TEXHUYECKYI0 JOKYMEHTAlUlo, IacrnopTra, Ail.
CXeMBl CWJIOBBIX ¥ BTOPHYHBIX IIeTIeH Ha
nepenaBaeMoe VICHOJIHUTENI0 BO BpPEMEHHOE
BIIaJIeHUE U TT0JIb30Banne O0opynoBaHue.

43. VYcayrm mno Hacrosmemy JloroBopy
BBINOJIHAIOTCA VcnonHuTeNneM CBOMMM CHUJIAMH
WIM CWJIaMU HPUBJICYEHHBIX 10 YCMOTPEHHUIO
HcnonnuTens cepBUCHBIX OpraHu3anui.

4.4. BBoj/BbIBOA O6opynoBanus B
AKCIUTyaTauo/ u3 SKCIUTyaTalluu
COIIPOBOKIAETCS MO ITCAHNEM

YIOOJIHOMOYCHHBIMH IIPCACTABUTCIIAMU CTOpOH
COOTBCTCTBYIOIIIHNX AKTOB.

5. CIAYA-IIPUEMKA YCJYT

5.1. Ucnonuutens B cpok He no3aHee 1 (mepBoro)
pabouero TTHS MecsIia,
CJIEYIOIIErO 3a OTYETHBIM, IepefaeT 3aKka3zuuKy
obopmiieHHbIE co cBoed  CTOpoHBI  AKT
OKa3aHHBIX YCIIYT, CYET U CYET-(PaKTypy, OTUET O
KOJIMYECTBE  M3PACXOJOBAHHOTO  JIU3EJIbHOTO
TOIUIMBA, OTYET O CTOMMOCTH M KOJMYECTBE
M3pacX0J0BaHHbIX 3aIIaCHBIX YacTeH, PacXOHbIX
MaTepHaoB.

5.2. 3aka3uuk 00s13aH B TedeHue S (msT) paboyux
IHE C MOMEHTa IIOJIyYEHUS PacCMOTPETh H
noanucaTh AKT 00 OKa3aHHBIX ycayrax. B ciydae,
HECOTJIaCOBaHUS YKa3aHHOro AKTa, 3akKa3uuk
00s3aH B CPOK, OINPENEICHHbIN I MOAMUCAHUS
JAHHOTO Axra, MIPEOCTABUTh CBOU
MOTHBHPOBAaHHBIE BO3PAKCHUS.

6. OBA3AHHOCTHU UCHTIOJTHUTEJIA

6.1. Hcnonnutenp mnpuHUMaeTr Ha  ceOs
o0s3aTenbCeTBa:

- OKas3plBaTb  YCIIYI'H, IPEAYyCMOTpPEHHBIE
HacTosiuM J[oroBOopoM, € YpPOBHEM KauyecTBa,
ofOecnieunBaroIMM HopMasibHOE (OecriepeOoiiHoe
AJIEKTPOCHAOKEHHE) (YHKIIMOHUPOBaHUE
ObGopymoBaHusi B COOTBETCTBHHM C  €IO
Ha3HaYeHUeM U TpeboBaHusAMU 11. 1.1 HacTosmIero
JloroBopa, npu y4ére TEXHHUYECKOI'O0 COCTOSHUS
O6opynoBanus Ha Aary 3akinrodeHus Jlororopa;

- TpPUBJIEKATh TOJIBKO KBaJIM(UIIMPOBAHHBIN
MepCcoHal, MPOUIEAUINI aTTeCTaIHIO.

6.2. Ucnonnurtenb, oOKa3piBas  3aKa3uuKy
nepeunciennsle B 1.1.1 Hacrosimero Jlorosopa
YCIIYTH, BBIIOJHSET CIEAYIOUIUE PYHKIINU:

6.2.1. IlocrostnHoe ynpasiienue OO0pya0BaHUEM,
ykazaHHbIM B Ilpunoxenun Ne 1 Hacrosmiero

HoroBopa.

6.2.2. IlognepxaHue reHepaTOPHbBIX YCTaHOBOK,
JIIEKTPUYECKUX ceren u JIpyroro
JIEKTPOOOOPYIOBAHMUS B HCIIPAaBHOM

TCXHUYCCKOM COCTOAHHMH B HpCAcax TI'pPaHUI]

Parties, consignment bills F. M-15, for the
period of validity of the present Contract.

4.2. The Client shall submit to the Contractor
technical documentation, passport, electric flow
charts of power and secondary circuits for the
equipment, transferred to the Contractor for
operational responsibility.

4.3. The services on the present Contract shall
be executed by the Contractor with own reserves
or reserves of the service companies, attracted to
work at Contractor’s discretion.

4.4. Putting the equipment into/ out of operation
shall be supported by signing the respective acts
by the authorized representatives of the Parties.

5. SERVICES HANDOVER-ACCEPTANCE
5.1. Within the period not later than the 1%
business day of the month, following the
reported month, the Contractor shall issue and
submit to the Client an Act on the rendered
services, a bill, an invoice, a report on used
diesel fuel, cost and quantity of used spares and
consumables.

5.2. The Client is obliged within 5 (five) business
days after the moment of receiving to review and
to sign the Act on the rendered services. In case
of disagreement with the present Act, the Client
shall submit justified objections within the
period, specified for signing this Act.

6. THE CONTRACTOR’S LIABILITIES
6.1. The Contractor undertakes liabilities:

- to render services, specified by the present
Contract, at the quality level, ensuring normal
functioning of the Client’s equipment
(uninterrupted power supply) in compliance
with Clause 1.1 of the present Contract and
purpose of the equipment, taking to account the
technical condition of the Client’s equipment on
the date of the Contract conclusion,

- attract only qualified certified staff.

6.2. The Contractor, rendering the Client
services, specified in the Clause 1.1 of the
present Contract, shall execute the following
functions:

6.2.1. permanent control of equipment, specified
in the Attachment #1 of the present Contract.
6.2.2. maintenance of functional technical
condition for the generating units, electric
networks and other electric equipment within the
limits of operational responsibility, timely repair




IKCIUTyaTAIAOHHON OTBETCTBCHHOCTH,
CBOCBPEMCHHBIM  TIPOBEJCHHEM  PEMOHTHBIX,
periiaMeHTHBIX PabOT 10 TEXHHYECKOMY H
CEPBHCHOMY OOCTY)KHBAHUIO B COOTBETCTBUHU C
TpeOOBAHUSAMHU IKCIUTYaTAIIMOHHBIX MHCTPYKITHH,
I[ITO3II, IIyo, MpaBUII TEXHHICCKOM
skcruryataruu O00pyI0BaHUS C UCTIOIb30BAHHEM

HEO0XO IMMBIX pacxXoaHBIX MaTepHUaJIoB,
3allaCHBIX dYacTel, TEXHUYECKUX IKHUIKOCTEH,
CMa30YHBIX MaTepHUaos, WHCTPYMEHTOB,

pruOOPOB U MPUCIIOCOOIICHU.

6.2.3. OOecneueHue KadecTBa OTIIyCKaeMOM
AJIEKTPUYECKOM HHEPrud B COOTBETCTBUU C
tpedoBanusamu ['OCT 32144-2013.

6.2.4. Tlognep:xaHue HECHMXKAaEMOro 3araca
pacxoJHbIX MaTepuasoB, 3alacHbIX 4acTeH, 3a
cuér 3aKazumka.

6.2.5. [InanupoBaHue U BHINOJIHEHUE PEMOHTHBIX
U perjaMeHTHbIX paboT Ha OOopynoBaHuu, 0e3
mepepbiBa  AICKTPOCHAOKEHUsI TTOTpeOuTeneH,
IyTeM MOOYEPEJHOrO0 BbIBOJA M3  PpabOTHI
oTnenbHbIX enuHul O00pyaoBaHUs, HE JOMyCKas
nepepplBa B OKCIUTyaTallidl BBIBEICHHOTO B
PEMOHT O6opynoBanus CBEpX CPOKOB
COTJIACOBAHHBIX C 3aKa3UUKOM.

6.2.6. OOecnedyeHre BBIIOJHEHUS TEKYLIUX
(Ty1aHOBBIX) U aBApUIHBIX 3asBOK 3aKazyuKa.
6.2.7. Ilpenocrapiienue 3aka3zyuKy €KeMeCSIUHbIX
OTYeTOB O BbIMONHEHUU Trpaduko [P
Ob6opynosanusi, OTM, pernameHTHBIX padoOT, O
pacxoje TOIUIMBA, PAcXOJHbIX MaTepHalioB,
KOJIMYECTBE  BBIPAOOTAHHOM  AJEKTPUUYECKOU
SHEprud W J000M  Apyroil  HHpOpMauH,
Kacaroleiicss npenMera gaHHoro Jlorosopa, 1o
MMUCbMEHHOMY 3aMpoCy 3aKa3zuuka.

6.2.8. be3oTnaraTenbHoe ycTpaHEHHE aBapuil U
oTkazoB OOoOpymoOBaHUST ©  MPOM3BOMICIITUX
HECYACTHBIX CIIy4asX Ha MPOU3BOJCTBE, C
MOCJIETYIOLUM COCTaBICHUEM COOTBETCTBYIOLINX
JOKYMEHTOB 10 PAcCieI0BaHUIO MIPUYMH aBapHii
1 OTKa30B.

6.2.9. CoOnroneHue onepaTUBHO-IUCIETYEPCKOM
U TPOW3BOJACTBEHHOW IUCIHIUIMHBI B IPOIECCEe
JKCIUTyaTaluu 51 B ABApUIHBIX
CUTYaIHSsX.

6.2.10. TIlocTosiHHOE BeJEHHME OIEPATUBHBIX
KYpPHJIOB M JAPYroM  AKCIUTyaTallMOHHOM
JOKYMEHTAIMH, B COOTBETCTBUU C TPEOOBAHUAMHU
[IpaBun TEXHUYECKON JKCIUTyaTaluu
AJIEKTPOYCTAHOBOK MOTPEOUTEIEH.

6.2.11. Cobmronenue Pernamenra
B3aumooTHouieHut, ([Ipunoxxenne Ne 2 k
Hacrosemy JloroBopy), Mexay 3aka3uukoM M
Hcnonnurenem.

6.2.12. Bectu npuem, y4eT, XpaHEHUE U CIHCAHUE

and planned maintenance work on technical and
service maintenance in compliance with
operational manuals instructions requirements,
PTEEP, PUE rules, rules of technical operation
of equipment, using necessary consumable
materials, spare parts, technical fluids,
lubricants, tools, instruments and devices.

6.2.3. Ensuring quality of the provided electrical
energy in compliance with the requirements of
state standard GOST 32144-2013.

6.2.4. support of the minimum supply level of
consumables, spares at the Client’s account.

6.2.5. planning and performance of repair and
planned operations on equipment without
interruption of electric power supply to
consumers by sequential outage of separate
equipment units from operation, not allowing
interruption of service of equipment for longer,
than periods, agreed with the Client.

6.2.6. Ensuring performance of Client’s routine
(planned) and emergency requests for services.
6.2.7. provision of monthly reports to the Client
on meeting the schedules of equipment
preventive maintenance, operative technical
activities, planned maintenance, fuel
consumption,  consumables, amount of
generated electrical power and any other
information, relating to the subject of the present
Contract upon written request from the Client.
6.2.8. immediate elimination of equipment
emergency breakdown and failure and
operational accidents, issuing relevant paper
work on investigation of accidents and failure
roots.

6.2.9. observation of operative-dispatch and
operational discipline in the process of operation
and emergency
situations.

6.2.10. regular filling-in operation logs and other
operational documentation in compliance with
the Rules requirements.

6.2.11. following the regulation on the relations
between the Client and Contractor, Attachment
#2.

6.2.12. Provide acceptance, registration and sign
off of diesel fuel, consumables, used for
generation of electric power, including provision
of temporary storage of used POL materials as




IM3ENIbHOTO  TOTUIMBA, a TaKXKe pacXOTHBIX
MaTepHAIIOB HCIIOJIB3YEMBIX ISl  BBIPAOOTKH
AIIEKTPO’HEPTHH, B TOM 4YHCIe oOecreueHne
BPEMEHHOr0 XpaHeHus oTpabdoranHoro ['CM
COrJJaCHO  HOpPMATUBHBIX  TpeOoBaHWIl  C
MoCJeayIoeH mepeaaueit 3aka3unky.

6.2.13. CBoumMu cuiamu, MO0 C IPUBJICUEHUEM
TPETHUX JIMIl OCYIIECTBIIATH 3aMEHY OTACIHHBIX
y3m0B OOopynoBanus 3aka3zymka B CiIydae HX
W3HOCA /IO CTENEeHH, HE  I03BOJIAIONICH
WCTIOJIb30BaTh YKA3aHHBIC Y3JIbI 110 Ha3HAYCHHIO.
Crenmenpr wu3Hoca OOopynoBaHus 3aka3zuuka
ompenensercs VcromHnTeNeM caMOCTOSATENEHO U
COTJIACOBBIBACTCA C 3aKa34MKOM, C BO3MOKHBIM
NpUBJICYCHUEM TpPEThUX JHMI. Takas 3ameHa
OCYIIECTBIISICTCS 32 CYET CPEICTB 3aKa3zyWKa C
oopMIICHHEM IOMOJHHUTEIBHOTO COTJIAIICHHS,
noanucanHoro CTopoHaMH.

6.2.14.  Oobecrieyenre  OecHpensITCTBEHHOIO
JOCTyla  TpeiacTaBuTenei  3aka3unka B
COIIPOBOXKIACHUHA YIIOJITHOMOYCHHOTO

npeacrasutens Mcnomaurens k O6opyaoBaHUIo ¢
IIEJTbI0 KOHTPOJIS 32 KAYECTBOM OKAa3bIBAEMBIX 10

JloroBopy yciayr ®  BBINIOJHEHHUS  IPABHUII
MIPOMBIIIJIEHHOW O€30MaCHOCTH.

6.2.15. Brimonnenune MEIIKUX
AIIEKTPOMOHTAXHBIX pabor u3 Marepuana
3aka3zumka.

6.2.16. [Ipuanmatp ydactue B paboTe KOMUCCHIA
0 TMPUEMKE  TEXHOJOTHMYECKUX  OOBEKTOB
3aka3urKa B SKCILTyaTaIuIo.

6.2.17. OcyIecTBIATH TEXHUYECKOE

COTIPOBOKJICHUE CTPOUTENLCTBA, MOHTaXa W
HaJIaAKW, PCKOHCTPYKIMU HW  MOACPHHU3ALUU
sHepreTruueckoro O60pya0BaHMsl, y4aCTBOBATh B
paboTe KOMHCCHHM II0 TIPHEMKE OOBEKTOB B

IKCIUTyaTaIHIo.

6.2.18. OcyIecTBIAThH MO IKITIOUEHNE
OOGopynoBaHusi  TOAPSAHBIX  OpraHU3AIMM,
MIPUBJICUEHHBIX 3aKa3z4nKom, K CeTAM

sHeprooOecneueHus no 3asBKe 3aKazyuka.

6.2.19. Pa3zpaboTka MEpONpUITHIA 110 CHUKEHUIO
HOPM pacxolla SHEPropecypcoB, BHEIPECHUIO
HOBOM  TEXHUKH, CHOCOOCTBYyIOIIeH  Oosee
HaJIeKHOM, SKOHOMUYHON M Oe30rmacHoi padoTe

DHEPTOYCTAHOBOK, @ TaKXe  IOBBIIICHUIO
MIPOU3BOIUTEILHOCTH TPY/A.
6.2.20. VYyactue B  pa3paboTKe IUJIaHOB

IIEPCIEKTUBHOTO PAa3BUTUS DHEProXO3sCTBA, B
IIOATOTOBKE IPEUIOKEHUN MO PEKOHCTPYKIIHH,

TEXHHYECKOMY MIEPEBOOPYKCHHIO
O6opynoBaHwusi.
6.2.21. CoOmronenue «Cornamenus 0

B3aUMOJICHCTBUM B 0O0JIACTU NPOMBILUICHHON H
MPOTUBOMNOKAPHOH  O€30MaCHOCTH,  OXpaHbI
TpyZla, OXpaHbl OKpYXKalomeHd cpeapl U O

per the regulating requirements with the
following handover to the Client.

6.2.13. With own resources or attracting the 3™
parties to replace separate equipment joints of
the Client’s equipment in case of their wear-off
to such degree, which does not allow using such
joints as per their purpose. The wear degree shall
be determined independently by the Contractor
and agreed with the Client, with possible
attraction of the third parties. Such replacement
shall be done at the Client’s cost, issuing the
additional agreement, signed by the Parties.

6.2.14. Provide free access for the Client’s
representatives to the equipment with a purpose
of control over the quality of services, rendered
on the grounds of the Service Contract and
observance of the Industrial Safety Rules.

6.2.15. Execution of minor installation work
using Client’s materials.

6.2.16. participation in work of the committee on
acceptance of the Client’s technological objects
for operation.

6.2.17. Execute technical support of
construction, installation and adjustment,
reconstruction and upgrading power equipment,
participate in the work of the commissioning
committee for objects commissioning into
operation.

6.2.18. Upon the Client’s request, provide hook-
up of the equipment, belonging to contractors,
attracted by the Client to the power supply
network.

6.2.19. Work out measures on reduction of
norms of energy resources consumption,
implementation of new equipment, allowing
more reliable, economic and safe operation of
power units and increase of work performance.

6.2.20. Participation in preparation of plans of
perspective development of energy complex, in
preparation of proposals on reconstruction,
technical upgrading of the equipment.

6.2.21. Observance of the “Agreement on
cooperation in sphere of industrial and fire
safety, labor protection, environment safety and
rules of accommodation in the Client’s
accommodation camps” #322-2013.




MpaBHJIaX IPOKHWBAHHA B BaXTOBBIX IIOCCIIKaxX
3akazunka» Ne322-2013 ot 30 saBaps 2014 rona.

7. OBA3AHHOCTHU 3AKA3ZYUKA

7.1. B cpok, yka3aHHbId B M. 5.2 HaCTOSAIIETO
JloroBopa, moamuceiBaTh AKT 00 OKa3aHHBIX
ycllyrax, COCTaBJICHHBIH B COOTBETCTBUU C
HacTosiuM JloroBopom, B cllydyae OTCYTCTBHUSA
000CHOBaHHBIX NIpeTeH3uil k McmomHurtento 1o
[OBOJly KauecTBa OKa3aHHbBIX B  TEYCHHE
MPOLIE/AIIEro KaJeHIapHOro Mecsla yCIIyT.

7.2. llepegate Ucnonnutento B 10-gHEBHBIM
CpPOK, ¢ JaThl ojanucanus Hactosauiero Jlorosopa
JOKYMEHTaluio (macmopra, TeX. OIUCaHus,
3aBOJICKME€ MHCTPYKIMHM IO  AKCIUTyaTalluH,
CBUJETEIHCTBA O B3PBIBO3ALIUIIEHHOCTH U T.1.)
Ha [epeJaBaéMO€ BO BPEMEHHOE BJaJIeHUE H
nosnb3oBanue  OOGopynoBaHue, MIPOEKTHYIO
JlokyMeHTaIuo, 1100 TEXHUYECKHE pPelleHUs Ha
BHOBb BBOJIIMbBIE B IKCILTyaTalli0 OOBEKTHI.

7.3. lIpegoctaBiars VIcoJIHUTENIO TIaHbI BBOAA
HOBBIX MOIITHOCTEW Ha KBapTal.

7.4. ObecrnieunBaTh JIOCTaBKY nepcoHaia
WcnonHuTtenss W pacxoJHbIX MaTepuaioB Ha
00BEKTHI OKa3zaHus yclIyr u oopatHo, u3 r.Tomck
np-1. Kuposa 51a ctp.15 ot oduca 3akazuuka.
7.5. OOHapy>KUB MPU OCYIIECTBICHUU KOHTPOJISA
U HaJ30pa 3a BBINOJHEHUEM PabOT OTCTYIICHUS
OT ycsioBH JIoroBopa, KOTOPbIE MOTYT YXYAILINUTH
KayecTBO paldoT, HEMEIUIEHHO 3asBUTh 00 3TOM
Hcnonnurento.

7.6. ITpousBoIuTH MIOCTAaBKY JI3EIbHOTO
TOILINBA, PacxoaHbIX MaTepHaos,
obopynoBanusi, 3UII Ha MecTOpOXACHHS TIO
IpelBapUTENIbHBIM  3asiBKaM  VcnonHurens,
nogaHubIM 3a 30 gHell 10 HEOOXOIMMOM HAThI
MIOCTaBKHU.

7.7. KomnencupoBath VICIOJTHUTENO CTOMMOCTh
M3pacxoJ0BaHHbIX JUIs  OKazaHusi YCiyr,
MpelyCMOTPEHHbIX  HacTosiiiuM  JloroBopom
pacxoJHbIX MaTepUasoB, 3alacHbIX dYacTed, a
TaK)Ke KOMIIEHCUPOBATh CTOUMOCTb IPOBEICHUS:
- BUOPOMArHOCTUKHU O6opynoBaHus
(TeXHMYECKOE JUArHOCTUPOBAHUE);

- TocmnoBepku u3MEpPUTENBHBIX NPUOOPOB H
Ob6opynoBanus;

- pPEMOHTOB OOMOTOK  3JEKTpOJIBUTATENEH,
reHepaTopoB, TpaHCHOPMATOPOB U JIp.;

- KanuTajabHOro peMonta O00pyI0BaHMS;

- TEXHUYECKOTO OCBH/IETEIbCTBOBAHHE
(axcniepTu3bl) OOOpyIOBaHMS, BBIIMICAIIETO W3
CTpOs, BBIMOJHSEMBIX TpPEThEH CTOPOHOH (1O
[IpeIBAPUTEIILHOMY COTJIaCOBAHHUIO c
3aka3zuukoM). KoMreHcanus ocyiecTBisieTcs: Ha
OCHOBAHUU €XKEMECSUHbIX 0T4eTOB Mcnonnurens,
MOATBEPKIAIOLIUX YKA3aHHbIE PACXO/Ibl.

7. CLIENT’S LIABILITIES

7.1. Within the period, specified in the Clause
5.2 of the present Contract, sign the Act of the
rendered services, issued in compliance with the
present Contract, in case of lack of justified
claims to the Contractor regarding the quality of
the services rendered within the previous
calendar month

7.2. Within 10 day period from the date of
signing the present Contract, to handover to the
Contractor the documentation (certificates,
technical specifications, manufacturers’
operation manuals, explosion proof certificates
etc.) for the equipment, transferred for the
temporary use, project design documentation or
technical solutions for the objects newly
commissioned into operation.

7.3. Provide the Contractor with the plans for
commissioning new facilities per quarter.

7.4. Ensure transportation of the Contractor’s
staff and consumable materials from Tomsk
(51a -15 Kirova Ave) to the Objects of services
rendering and back at own account.

7.5 In the process of controlling and
inspecting the operations, in the event of finding
deviations from the provisions of the Contract,
which can reduce work quality, immediately to
inform the Contractor on it.

7.6  Deliver diesel fuel, consumables, spare
parts to the field as per the preliminary purchase
orders from the Contractor, submitted 30 days
prior to the date of required supply.

7.7  Compensate the Contractor cost of
consumables and spares, used for rendering
services, stipulated by the present Contract, and
also cost of:

- equipment vibration based diagnostics
(technical diagnostics);

- state calibration of instrumentation and
equipment;

- repair of windings of motors, generators,
transformers, etc.;

- equipment overhaul repair;

- technical certification (expertise) of failed
equipment, performed by a third party (upon
preliminary agreement with the Client).
Compensation shall be done on the grounds of
the Contractor’s monthly reports, confirming the
specified expenses.




8. OTBETCTBEHHOCTb CTOPOH

8.1. Mcnomuurens rapaHTupyeT J0OPOCOBECTHOE
OKa3aHWE YCIYI B COOTBETCTBHH C HACTOSIIHM
JloroBopom B npezaenax TpaHMI]
AKCIUTYyaTaIlMOHHOW OTBETCTBEHHOCTH.

8.2. HcnonHutenb BO3MEIIAET IOHECEHHBIE
3aKka3uuKkoM YOBITKH, BO3HHKIIHE BCJICICTBHE
nmepeboeB B DHEPrOCHAOKEHHH  OOBEKTOB,
HCIOJIb3YEMBIX 3aKa34MKOM JUTSI OCYIICCTBIICHUS
MIPOU3BOJICTBEHHOM JISATSIILHOCTH Ha 00BEKTaX.
@akT U OPOJOLKUTEIBHOCTh TepedoeB B
IEKTPOCHAOKEHUN (PUKCUPYETCS IBYCTOPOHHUM
AXTOM,  IOJANHCHIBAEMBIM  OTBETCTBEHHBIMH
munamMu CTOpOH, C MOCIEIYIOIUM MTPOBEICHUEM
paccrienoBaHus MIPUYXH HapyIICHHS
0ecriepe0oHOCTH AIIEKTPOCHAOKEHUSI.

Ha ocHoBanum odopmiieHHOTO akTa 0 Iepedosix B
NIEKTPOCHAOKEHUM © AKTa paccieI0BaHHS

MPUYUH HapyLICHUS 6ecriepeboitHOCTH
AIIEKTPOCHAOKEHHS, TPH  HAJIWYAK  BHHBI
Ucnonuutens,  3aka3uuk  opopmisieT U
HampaBisier  VICTIONHWTENI0  MpeTeH3uIo  3a
HapyIlIeHUE 6ecniepeboiHOCTH

ANEKTPOCHAOKEHUS C MPUIIOKEHUEM YKa3aHHBIX
AKTOB.

B cnywae yknonenuss McnomHurtens  OT
COCTaBJICHUSI U TOJNMUCAHKUS AKTa O Tepebosix B

ANEKTPOCHAOKECHUH, AkTta  paccienoBaHUs
MPUYUH HapyLICHUS OecriepeboitHOCTH
ANEKTPOCHAOKEHMUSI, HHBIX aKTOB,

MPEeIyCMOTPEHHbIX  HacTosiuM  JloroBopowm,
OCHOBAHMEM Ui HANpaBJIEHUS MPETEH3UU
SBJIAIOTCSL  YKa3aHHbIE€ aKTbl, COCTaBJICHHbIE
3aKa34yMKOM B OJTHOCTOPOHHEM MOPSIKE.

MarepuaiibHasi OTBETCTBEHHOCTh McnosHUTENS
3a aBapuiHOE OTKJIIOYEHHUE AIIEKTPOIHEPIHU
yCTaHaBIWBaeTcss B oObeMe  HEJI0OBITOU
3aka3zuyukoM He(TH, 3a IEPHOJ] IPOCTOS CKBAKUH
3akazuuka M noBpeausiierocs OO6o0pynoBaHMS,
BO3HHUKIILIETO B CIIECTBUM  aBapUNHOTO
OTKJIIOUEHHUs dJiekTposHepruu. llena HedTH
ompejenseTcss Ha OCHOBAaHMU (aKTUYECKOU
cebecroumoct HeTH HA JaTy Hayaia
aBapUMHOIO  OTKJIIOYEHHUS  AJIEKTPOIHEPIHHU.
Bpemenem mnpocros CUMTAETCSl TEpPUOJl C
MOMEHTa MCUE3HOBEHUS HAaNpsHKEHUS 10
MOMEHTa MOJIa4M HANpsDKEHUs Ha YCTaHOBKY. B
ciydae ocinoxHeHus 3amycka OI[H, Bpewms
npocrosa no BuHe WMcnonnurens cuuarath — 1
(omMH) Yyac OT MOMEHTA TOJIaYl HANPsHKEHUS 110
npucoequHeHno. OO0beM HeOOOBITONM HePTH
paccuuThIBaeTCSl M3 pacyeTa CyTOYHOro o0bema
He(TH, OCBOEHHOTO 3aKa34MKOM 32 OJIHU CYTKH,
[PEIUIECTBYIOIME Hayaly IMpPOCTOS CKBAaXKHUH
3aka3uuka, BO3HUKIIETO BCJIEICTBUE aBapUUHOTO

8. PARTIES’ RESPONSIBILITIES

8.1. The Contractor guarantees honest service
rendering in compliance with the present
Contract, within the limits of operational
responsibility.

8.2. The Contractor shall reimburse the losses,
suffered by the Client, due to failure to provide
non-interrupted power supply to the objects,
used by the Client for carryout the operational
activities at the objects.

The fact and the duration of power supply
interruption shall be registered by bilateral Act,
to be signed by the persons, authorized by the
Parties, with following investigation of reasons
of interruption of power supply.

Basing on the grounds of the issued Act of power
supply interruption and Act of investigation of
the reasons of power supply interruption, in the
event of the Client’s guilt, the Client issues and
sends to the Contractor a claim on interrupted
power supply, attaching the mentioned acts.

In the event of the Contractor’s evasion of
issuing and signing the Act on power supply
interruption, Act of investigation of the reasons
of power supply interruption, other acts,
stipulated by the present Contract, the grounds
for sending the claim are the mentioned acts,
unilaterally issued by the Client.

The Contractor’s material responsibility for
emergency power cut-off shall be established as
per the volume of oil, not produced by the Client
during the period of Client’s wells idleness and
equipment, damaged due to emergency power
cut-off. Price of oil shall be determined on the
basis of actual oil prime cost on the date of the
emergency power cut-off. The idleness period
shall be the period from the moment of power
dump until the moment of recommencement of
power supply to the unit. In the event of
complication of ESP start-up, the period of
standby due to the Contractor’s fault shall be 1
(one) hour from the moment of voltage supply to
the tie-in connection. Volume of unproduced oil
shall be calculated on the basis of calculation of
daily volume of oil, produced by the Client
during the day, previous to beginning of the
Client’s wells idleness, occurring due to the
emergency power cut-off. Volume of
unproduced oil shall be calculated by the Client.
Volume of daily oil production, produced by the




OTKJIFOUEHUS AJIEKTPOIHEPTUH. O6bem
HeZ0OBITON HeTH pacCUUThIBAETCS 3aKa3uyHUKOM.
O6beM cyToyHOU [100bIYM He(TH, OCBOEHHBIH
3aKa3yuKkoM 3a OJHU CYTKHU, MPEIIIECTBYIOIINE
Hayajly  I[poCTos CKBaYKUH 3aka3umka,
BO3HMKIIETO B CIEACTBUM  aBapUHHOIO
OTKJIFOUEHUSI 3JIEKTPOIHEPIUH, MOATBEPKIACTCA

AOKYMCHTOM BbIIAHHBIM IIGHTpaJIBHOfI
HMHXEHEPHO-TEXHOJIOTHYECKOI cIry>k00i
3aka3zumka.

8.3. UcnonuuTenb HE HECET OTBETCTBEHHOCTH 3a
BpeMsI IPOCTOS B CIIyJasiX:
a) eciaM TPOCTOM CBs3aH C TIEPEPHIBOM B

BHCpFOCHa6)KeHI/II/I 110 BUHEC BHCUIHUX
IMOCTABIIMKOB JJICKTPOOHCPIUHU MKW CTOPOHHUX
OpraHu3aluii;

0) eciu ero yYCTPAaHEHHUIO TMPEHSATCTBYIOT
OOCTOSITENIbCTBA, BO3HHUKIIME HE 10 BHHE
Hcnomautens, JIH00 00CTOATEIILCTBA,
He3aBHcsIKe oT Boiu CTOPOH;

B) €CIIM IIPOCTOM CBsI3aH C OTKAa30M 3aKa3dyuKa,
Mo KakuM JHOO TpPUYMHAM, OT TIPOBEICHHUS
IUIAHOBO  MPENyNpeAuTeNabHBIX paboT  Jnbo
pemonta OOopyn0oBaHUSl MO MPEABAPUTEIHLHOMY
MUCHbMEHHOMY YBEIOMIICHUIO.

8.4. UcnonHuTens 00s3aH 3apaHee NpeaynpeIuTh
3aka3unka O BO3MOXXHOM BBIXOJIE W3 CTpOS
O6opynoBanusi. CTopoHaMU  JIOJDKEH  OBITH
COCTaBJICH aKT, MO ITBEPK IAFOLIU A
IIpEAABAPUIHYIO CUTYALIHIO.

8.5. CropoHbl JIOTOBOPWJIMCH, YTO MPUYUHBI

MIPOU3OLLIEAIINX aBapuii, HHIIUJICHTOB,
0OCJIO )KHGHHﬁ, BO3HUKIIINUX HpI/I HUCIIOJIHCHUHN
HACTOSIIETO JloroBopa, YCTaHABJIMBAIOTCSI
TEXHUYECKON  KOMHCCHEH, COCTOSIIEH |3
IIpeACTaBUTENEN obenx CropoH. AKT

paccienoBaHusl aBapui, IPUYMH HapPYLICHUH,
WHIMJICHTOB JIOJDKEH ObITh 0OpMIICH B TEUCHUE
15 nHell ¢ MOMEHTAa BO3HMKHOBEHUSI CUTYallUH U
MOANKCAH YIIOJTHOMOYEHHBIMU MIPEJICTAaBUTEISIMHU
o6eux CTOpOH.

8.6. 3a HapylieHHEe CpOKOB  YCTpaHEHHs
MpeANnUCaHu KOMHCCHI, c ydacTueM
npenacraButens Mcnoanurens (o HapylEeHUsM B
obmactru OT wu IIb, TpebGoBanuii  mpaBui
0e30macHOCTM B HEPTIHOW U  ra3oBoi

IIPOMBIIUIEHHOCTH, IIpaBUIl MO’KapHOU
o6esomacunoctu, I1YD, IITOOII, IlpaBun mo
OXpaHe Tpyna pu IKCIUTyaTaIuu

ANIEKTPOYCTAHOBOK) VcmomHuTeNs yIUladyuBaeT
3akazunky mTpadp B pasmepe 0,1% ot
eKEMEeCIYHON CTOMMOCTH yciuyr mo JloroBopy
(m.2.1) 3a KaxIOpli JE€Hb, MO KAKIOMY
HEBBITIOJTHEHHOMY B CPOK IYHKTY MPEINUCAHUS
KOMMCCHH JIO TIOJIHOTO YCTPAHECHUsI HApYIICHUSI.

Client during the day, previous to beginning of
the Client’s wells idleness, occurring due to the
emergency power cut-off, shall be confirmed by
the document, issued by the Client’s Central
Dispatch Department.

8.3. The Contractor does not bear responsibility
for idleness in the following cases:

a) if standby is not related to the interruption of
power supply, occurring due to fault of outside
power suppliers or the third parties;

b) if idleness elimination becomes impossible

due to circumstances, appearing not due to the
Contractor’s fault, or due to circumstances, not
depending on the Parties’ will,
c) in case if idleness is related to the Client’s
refusal for some reasons to perform equipment
planned maintenance or repair, requested in a
notification, written in advance.

8.4. The Contractor shall inform the Client in
advance on possibility of the equipment failure.
The Parties shall issue an act, confirming the
pre-failure situation.

8.5. The Parties had agreed that the reasons of
the emergencies and incidents, complications,
raised during execution of the present Contract,
shall be investigated by the technical committee,
consisting of representatives of both Parties. The
Act of the emergency investigation, reasons of
the failures, incidents, shall be issued within 15
days after the moment of the situation
occurrence, and signed by the authorized
representatives of both Parties.

8.6. For failure to meet the schedule of
rectification of deficiencies, listed in the
deficiency letter, prepared by the Committees,
which include the Contractor’s representative
(violations of HSE requirements, Safety, Rules
for Oil and Gas Industry, fire safety rules, PUE,
PTEEP, HSE Rules for operating electrical
equipment), the Contractor pays fine to the
Client in amount of 0,1% of monthly cost of the
services as per the Contract (Clause 2.1) for each
day, for each clause of the deficiency letter,
issued by the Committee, not rectified in time
schedule specified, until the complete
rectification of the violation.

8.7. In the event of authorized state bodies
imposing any penalty sanctions on the Client for




8.7. [Tpu MpEIbSBICHUU 3aKa3umKy,
YIOJHOMOYEHHBIMU rocyJ1apCTBEHHbIMU
OpraHaMM  KOHTpOJI,  JIIOOBIX  HITpadHbIX
CaHKIINM, 3a HapylICHHE TpeOoBaHUl
NENCTBYIOLIETO 3aKOHOJATEJIbCTBA,
PETYIHUPYIOIIEr0 MHOPSAJOK OKa3aHWs  YCIYT,
9KOJIOTHYECKUX, CAHUTAPHBIX HOPM, HOPM H
npaBuJl OE30MAaCHOCTH U OXpaHbl TPyJa, MpaBUIl
MOoKapHOW  O€30MacHOCTH, a TakKkKe HHBIX
NPUMEHUMbIX HOPM U TpPaBUI B CBSI3U C
OKa3zaHueM VIcronHuTeNeM YCIIyT 10 HACTOSIIEMY
JoroBopy mnpu Hanuuuu BUHBI VcriomHurens,
3aka3yuK BIpaBE B PErPECCHOM  MOPSJIKE
NperbsBUTh VICOTHUTENI0 CyMMBI yIIJIaU€HHBIX
mTpadHbIX CAHKLIUH.

8.8.  HcnonHuTenp HECET OTBETCTBEHHOCTh B
MIOJIHOM O00beMe 3a JH000H yiiepO, HAaHECEHHBIH
paboTHuUKaM 3aka3uuka, U TPETbUM JIMLAM,
BcieACTBUE HecoOmoaenust VcnonnuTeneM, npu
OKa3aHWUW yCIyr, TpeOOBaHUU EHCTBYIOIIETO
3aKOHOJATENbCTBA [0 OXpaHe Tpyda, U 3a
HECYACTHBIE CIIydau U aBapuH, MPOUCIIEAINE 10
BUHE VcnionHuUTENS B pe3ysbTaTe HEBBINOIHEHUS

3TUX TpeOOBaHUM.
8.9. 3a HapylieHrne CPOKOB OKa3aHUs yCIyT, TU00
UX 4acTu (NIpOBEICHHE [rp, OTM),

YCTAaHOBJIEHHBIX TpaUKOM IUIAHOBBIX paboT
Hcnonnutens ynnauuBaer 3akazyuky wmrtpad B
pa3mepe 0,1% oT exemMecsIuHON CTOMMOCTH YCIIyT
no JloroBopy (m.2.1) 3a KakIbIii KaJeHIApHBII
JI€Hb POCPOUKHU, TI0 KAXKJIOMY ITYHKTY, HAUMHAs C
IIEPBOTO.

8.10. 3a nHapymieHue TpeOOBaHUN K KadyeCTBY
OKa3aHHBIX ycayr (B ToM uuciae no 1.6.2.6)
HcnonauTens 00s3yeTcs 3a CBOM CYET UCTIPABHUTH
JOITyIIICHHBIE HapYIICHHS B CPOK,
COTJIACOBAHHBIN C 3aKa34MKOM, a TAK)KE YIUIATHTh
3akazunky mTpadp B pasmepe 0,1% ot
€XKEeMECSIYHOM cTonMocTH yciuyr 1o JloroBopy
(m.2.1) 3a Kaxaplii J€Hb, HAaYMHAS CO JHS, C
KOTOPOTO 3Ta yciIyra JoJIHa Obliia ObITh OKa3aHa
C HQIISKAIIMM KA4eCTBOM M JIO MOHS, KOrja
Hcnonaurens YCTpaHUI JOTTYIIICHHOE
HapyIIeHHE.

8.11. B cnyuae wnHapymenus WcnosHurenem
MoJIOXKeHM myHKTa 6.2.12 Hacrosuiero JloroBopa
Hcnonnutens 00s3yeTcss yIIIaTUTh 3aKa3yvKy
mrpap B pasmepe 0,1 % oT exeMecsuHOU
CTOMMOCTH BceX yciyr no Jlorosopy (m.2.1), a B
cilyqae MOTEph AW3EIBHOTO TOIUIMBA, JINOO ero
HEOOOCHOBAaHHOTO  IIepepacxoja IO  BHHE
VcnonHuTeNs, BO3SMECTUTh 3aKa34UKy CTOMMOCTb
MOTEPh TU3EIHHOTO TOTLIHBA.

8.12. Ilpu npocroe ObopynoBaHus 3aka3uuka, a
takke O60pynoBaHUs NOIAPSTUMKOB 3aKa3zyHKa,

violation of the requirements of the acting
legislation, regulating the procedure of
rendering services, environmental, sanitary
norms, safety norms and rules, fire safety rules
and other applicable norms and rules, related to
rendering services on the present Contract by the
Contractor, in case of Contractor’s fault
availability, the Client has right in recourse
manner to invoice the paid penalty amount to the
Contractor.

8.8.  The Contractor bears responsibility in
full amount for any damage, inflicted to the
Client’s employees or to the third parties,
resulting from violation of HSE legislation by
the Contractor, for accidents and emergencies,
occurred due to the fault of the Contractor in
result of violation of such requirements.

8.9. For violation of the schedule of rendering
such services, or part of them (performing
preventive maintenance, operative technical
activities), specified in the schedule of the
planned operations, the Contractor pays to the
Client a fine in amount of 0.1% of monthly cost
of the services rendering as per the Contract
(Clause 2.1) for each calendar day of the delay,
for each clause, starting with the first one.

8.10. For violation of the requirements to quality
of the rendered services (including clauses up to
6.2.6.) the Contractor undertakes at own account
to rectify the violations committed within
timeline, agreed with the Client, and also to pay
the Client fine in amount of 0,1% of monthly
cost of services as per the Contract (Clause 2.1)
for each day, starting from the day, when such
service had to be rendered with the quality
required until the day, when the Contractor had
rectified the committed violation.

8.11. In case if the Contractor violates the
provisions, specified in Clause 6.2.12. of the
present Contract, the Contractor undertakes to
pay the Client a fine in amount of 0,1 % of the
monthly cost of all services on the Contract
(Clause 2.1), and in case of diesel fuel losses or
overconsumption at the Contractor’s fault, to
reimburse the Client cost of diesel fuel losses.

8.12. In case of standby of the Client’s
equipment and equipment of Client’s
subcontractors, performing work at the Client’s
objects, in case of inappropriate execution of the




MPOU3BOIALIMX PabOThl Ha 00BEKTax 3aKazuuka,
B Cllydae HEHAJUIeKAIIEro WCIOIHEHUS WIH
HeucnoJiHeHus JJoroBopHbIX 00513aTENBLCTB (B TOM
yucie 1o 1.8.2) VcnonaHuTens BO3MELIAET
3aka3uuKy 3aTpaThl, I[OHECEHHbIE Ha OIUIATy
paboT NOJPSIHBIM OpraHU3aLUSAM 32 BECh [IEPHO/]
BPEMEHHU OTCYTCTBHUSI YHEPrOCHAOKEHUS 110 BUHE
HcnonHuTens, a Takke pacxojabl 3a IPOCTOU
O6opynoBaHusi caMoro 3aKka3vmKa.

8.13. 3a HeucnoaHeHHE WM HEHAJIEKaIllEe
HCIIOJIHEHUE CBOMX 0053aTENIbCTB 110 HACTOSILEMY
Horoopy, CTOpOHBI HECYT OTBETCTBEHHOCTH B
COOTBETCTBUU C HacrosmuMm J[loroBopom u
JEMCTBYIOIIMM 3aKOHOAATEIHCTBOM PD.

8.14. Omunara mrpadoB no npuHsATo CTOpoHaMu
MPETEH3UN OCYIIECTBIIIETCS B  CJEAYIOIIEM
OTUYETHOM IEPHOJIE.

8.15. B3bickaHue 10OBIX HEYCTOEK, MTpados,

IICHEH, IIPOLICHTOB, IIPENYCMOTPEHHBIX
3aKOHOJATENLCTBOM P® wW/MiIM  HACTOSIIHUM
JloroBopom, 3a HapyIIeHHUE JIF000TO

00s3aTeNbCTBA, BBITEKAIOIIETO W3, HACTOSILErO
JHloroBopa, He ocBoOoxmaer CTOpOHBI OT
HCIIOJIHEHUS TAKOTO 00513aTeIbCTBA B HATYpE.
8.17. JlaToil HauMCIIEHUsI CyMM HEYCTOMKU (TeHH,
mTpada, IpoLEeHTOB) 1Mo HacTosAlemy lorosopy
CTopoHBl ~ JIOTOBOPWJIMCH  CUMTaTh  Jary
MIPU3HAHUS IOJDKHUKOM CBOEro 0053aTeIbCTBA 110
yIiate neHu, mTpada, MNPOLEHTOB WIA AaTy
BCTYIUICHUSI B 3aKOHHYIO CHJIy pEUICHHs Cyla, B
KOTOpPOM YCTAaHOBJIEHA O0S3aHHOCTH JOJKHUKA
o  ymiare TMeHd, ITpada, MPOLEHTOB,
BO3MEILEHUIO YOBITKOB.

8.18. 3a HapymieHue CpPOKOB OIUIATHl YCIYT,
3aka3zuuk yruiayuBaeT VCIOJIHUTENI0 HEYCTOMKY
B Buje neHu B pazmepe 1/300 yuéTtHON cTaBKH
banka Poccuu oT exxemecauHOl CTOMMOCTH yCITyT
o HacrosiuieMy JloroBopy 3a KaxIbplil J€Hb
IIPOCPOYKH.

8.19. 3a mpepocraBiieHHE 3aBEIOMO JIOXKHOU
uHpopmanuu Wi HecoOJI0/IeHHEe
YCTaHOBJIEHHBIX CPOKOB MIPEI0CTaBIICHUS
nHpopmanuu mo m. 6.2.5, 6.2.7, 6.2.11, 6.2.12
Wcnonnurens ynnauuBaer 3akazuuky wmTpad B
pasmepe 0,1% oT exemMecsIHON CTOUMOCTH BCEX
yciyr o JloroBopy (11.2.1), mo kaxxaomy (akTy B
ornenbHocTu.  [IpemocraBieHueM  3aBeioMO
JIO’)KHOM WJIM 3aBEIOMO HEIOJIHOM MH(pOpManuu
(MCKa)XEHHBIX JAHHBIX) CJEAYyeT CUUTaTh U TOT
cilydaif, Korja JOKYMEHTbl U MaTepuajbl XOTs U
MIPEJICTABJISIOTCS, HO OHU HE COOTBETCTBYIOT
NeUCTBUTENBLHOCTH MOJHOCTBIO WIIH B KAKOU-JINO0
YacTH.

9. KOHOUJEHIUUAJBHOCTD
9.1. CropoHbl 00s3yl0TCS HE pacHpOCTPAHSIThH

contractual liabilities (including clauses up
to0.8.2.) the Contractor reimburses the Client the
expenses, born for payment of the contracted
companies operations for the whole period of
power supply missing at the Contractor’s fault,
and also cost of Client’s equipment standby.
8.13. The Parties bear responsibility for failure
to fulfill or inappropriate fulfillment of their
liabilities on the present Contract in compliance
with the present Contract and the RF legislation
in force.

8.14. Payment of penalties on the claim,
accepted by the Parties shall be executed during
the next reporting period.

8.15. Recovery of all kind of forfeits, fines,
penalty, interest, stipulated by the RF legislation
and/or by the present Contract, for violation of
any of the liability, resulting from the present
Contract, for violation of any of the liability,
does not release the Parties from the execution
of such liability in kind.

8.17. The Parties agreed, that the date of forfeit
(fines, penalty, interest) charge on the present
Contract shall be the date of acknowledgement
of the liability on paying the penalty, fine,
interest, or the date of the Court’s decision
coming into legal force, which establishes the
debtor liability on paying the penalty, fine,
interest, losses reimbursement.

8.18. For the violation of terms of payment for
the services, the Client pays the Contractor
forfeit in a form of penalty in amount of 1/300
of the refinancing rate of the Bank of Russia of
the monthly cost of services on the present
Contract for each day of delay.

8.19. In case of submission of knowingly false
information or violation of information
submission timeline as per items 6.2.5., 6.2.7.,
6.2.11., 6.2.12. the Contractor shall pay to the
Client a fine in amount of 0.1% of monthly cost
of all services as per the contract (i.2.1.) per each
fact separately.

Cases when submitted documents and materials
are not consistent with reality fully or at some
part, shall be considered as submission of
knowingly false information or knowingly
scanty information (distorted data).

9. CONFIDENTIALITY

9.1. The Parties undertake not to disclose
information, related to business or commercial
secret of the opposite Party to the third parties,




TPETHbUM JTUIam CBEICHMUS,
OTHOCSIIIIHECS K JEIOBOM U KOMMEPYECKOH TaliHe
npyroii CTOpOHBI W/MIU HUCHOJb30BaTh UX JUIS
mejeil, HE  CBI3aHHBIX C  HMCHOJHEHUEM
Hacrosero /JJorosopa.

9.2. KoHuneHmaibHbIMU NIPU3HAIOTCSA
CTOUMOCTb, 00BEM U  BCE  PE3yJbTaThl
OKa3aHHbBIX lcrosHHWTENIEM 10 HACTOSALIEMY
HoroBopy Ycayr, a Takke BCE IOKYMEHTHI M

MaTepuabl, BKJIIOYast repeilaHHbIe Ha
3JIEKTPOHHOM HOCHTENE, a Takxke Jro0as uHas
uHpopmanus, nepeaHHas 3aKa3z4nKoM

Ucnonuutento umu HcnonHurtenem 3aka3zyuky
U Leled OKa3aHus YCIyr [0 HacTOsIIEMY

HoroBopy.

10.ITIOPAJOK PASPEHIEHUS CIIOPOB
10.1. CTOpoHBI IPUMYT BCE MEPHI K pa3pelleHUI0
CIIOPOB U pa3HOTJIACHil, BOBHUKIINX B OTHOILIEHUH
HacTosero JloroBopa, myreM neperoBopos.
10.2. B ciyuae, eciit CTOpOHBI HE CMOTYT IPUNTH
K COIVIAUIEHUIO, TO BCE CIOPbI M pa3HOTJIacus
paspematorcsi B ApOuTpaxkHoM cyne Tomckoi
o0jacTh B COOTBETCTBUU C JIEHCTBYIOLIUM
3aKOHOAATENbCTBOM POD.

11. BCTYIVIEHUE JOTI'OBOPA B CUJIY U
CPOKH ET'O JJEMCTBUSA

11.1. Hacrosiumit JIoroBOop BCTYHAeT B CUIY C
MOMEHTAa TOAMHUCAHUS U JCUCTBYET JO IOJHOTO
ucrionHeHus: CTtopoHaMH WX 00S3aTEIBCTB II0
HoroBopy.

11.2. Cpoxk okazanus Ycayr no Jlorosopy - ¢ 01
sauBaps 201 rona no 31 gexabps 201 rona.

11.3. Ecnu #m omgna u3 CTOpOH B CpOK 3a
TpUALATH JHEH JO OKOHYAHUS JEHUCTBUA
HacTosiero Jloroopa He 3aBUT B NMHCbMEHHOM
dbopMe O IKEeIaHUU €ro pacTopruytb Jubo
Nepe3aKIloYUTh Ha HUHBIX YCIOBUAX, 3aKa3uuK
MOXxeT npouuTh [Jorosop erie Ha oauH roj (¢ 01
saBaps 201 r. mo 31 nmexabps 201 r.) ¢
YBEJIMYEHUEM JIOTOBOPHOM cTonuMOCTH Ha 5% (Cpok
OKa3aHusl YCIYr, MpeayCMOTpeHHbId 1. 11.2
HacTosiero JloroBopa, Taxke mNpojaisieTcss Ha
niepuo nevicteus JloroBopa).

11.4. Ilpekpamienue AEUCTBUS U PaCTOPKEHHE
HacTosiero Jloropopa BO3MOMKHO B MOPSJKE,
npenycmorpeHHoM 1. 29 'K P®. 3akazuuk
BIIPaBE€ B OJJHOCTOPOHHEM MOPSIKE OTKA3aThCs OT
Hactosiero Jlorosopa, yBenomus McnosHurenst
3a 15 (maTHaALATh) AHEN 10 AaThl paCTOPKEHHUSL.
11.5. HUcreuenne cpoka AEHCTBUS HACTOSILIETO
JloroBopa He 0cB0O0kaaeT CTOPOHBI OT MOJTHOTO
UCIIOJIHEHUSI CBOUX 00513aTeNbCTB, BOSHUKIINX U3
Hacrosero Jlorosopa.

neither use such information for the purposes,
not related to the execution of the present
Contract.

9.2. The services cost, scopes and all results of
services rendering, as well as all the documents
and materials, including those, transferred on the
electronic media are referred to the confidential
information, as well as any other information,
transferred by the Client to the Contractor or by
the Contractor to the Client, for the purpose of
rendering services on the present Contract.

10. PROCEDURE OF THE DISPUTES
RESOLUTION

10.1. The Parties shall take all steps to resolve
the disputes and disagreements, resulting from
the present Contract by negotiation.

10.2. In case if the Parties cannot come to
agreement, then all the disputes and
disagreements shall be resolved in the Arbitrary
Court of Tomsk region, in compliance with the
RF legislation in force.

11. CONTRACT VALIDITY

11.1. The present Contract comes into force at
the moment of its signing and stays in force until
complete execution of the Parties liabilities on
the Contract.

11.2. The duration of the period of rendering the
services on the Contract — from January 01, 201
until the December 31, 201 .

11.3. In case if none of the Parties within the
period of 30 (thirty) days prior to expiry of the
of the present Contract claims in writing on its
intent to terminate it or re-enter into it under
different terms, the Contract shall be considered
extended to one more year (from January 01,
201 ) with increase of contract value by 5% (the
period of provision of services, stipulated in item
11.2 of this Contract shall also be extender by
the period of Contract validity).

11.4. Termination or annulment of the Contract
is possible as per procedure, specified in the
Chapter 29 of the RF Civil Code. The Client has
right to withdraw from the present Contract,
informing the Contractor on it 15 (fifteen) days
prior to the date of the termination.

11.5. Expiry of the period of duration of the
present Contract does not release the Parties
from complete execution of their liabilities,
resulting from the present Contract.

12. FORCE MAJEURE




12.0bCTOSTEJBCTBA
HEOITIPEOJIOJIMMOM CHJIbI

12.1.  Croponsl 0CBOOOXKIAOTCS oT
OTBETCTBEHHOCTH 3a YAaCTUYHOE WJIH TIOJHOE
HEUCIIOJHEHNE O00s3aTeNbCTB 10 HACTOAIIEMY
Horosopy, eciu TaKOBBIE SBUJIUCH
CJIEICTBHEM NENCTBUS 00CTOATENHCTB
HEMPEOJAOTUMON  CHJIBI, HE  IOJIAOIIUXCS
pasymMHOMY KOHTposit0o CTOpOH, a HWMEHHO:
HaBOJIHCHHUE, 3eMJICTPSCCHHE, SMUEMUS,
BOWHBI, BOCHHBIE JEHCTBUSA, a TaKXe 3alper
JKCIIOpTa W UMIOpTa, 3Mbapro IlpaBurenbcTBa
P® wu ppyrux KOMIIETEHTHBIX OpPraHOB Ha
nesitenbHOCT,  CTOpOH, a TakkKe JPYrux
00CTOSATENHCTB, KOTOPHIE B COOTBETCTBUH C
JNEUCTBYIOIIEM 3aKOHOJATENbCTBOM P® moryr
OBITH OTHECEHBI K 00cTOATENTHCTBAM
HenpeogoaumMol  cuibl.  Cpok  HCIIOJHEHHUS
JIOTOBOPHBIX 0053aTeNnbCTB COpa3MepHO
OTOJIBUTAETCS Ha BpeMs JICUCTBUS  TaKUX
00CTOSTETHCTB.

12.2. Ecnu 3t 00CTOATENBCTBA IJIATCS CBBIIIE
oaHOTO0 Mecsa, CTOpOHBI TPOBEIYT MEPETOBOPHI
C TENBI0 JOCTHXKEHUSI MPUEMIIEMOTO Il 00ernX
CropoH penieHus.

12.3. Cropona, i KOTOpPOW CO3JaJIach
HEBO3MOKHOCTh HCIIOJHEHHUS O0053aTeIbCTB 10
Hacrosiiemy JloroBopy, MOJDKHAa HEMEIJIECHHO
M3BeCTUTh Apyrylo CTOPOHY O HACTYIUICHUH H
MpEeKpaIieHud  TaKHUX 00CTOATENHCTB u
MPEAOCTaBUTh JOKYMEHTBHI, ITOTBEP)KIAIOIIHE
HaJU4Hre TaKUX 0OCTOSTEIHCTB.

13. BAKVIIOMUTEJBHBIE ITOJOXKEHUSA
13.1. Bce H3MCHCHUS, JIOTIOJTHCHUS u
NPWIOKEHUsT K HacrosmeMy  JloroBopy
CUMUTAIOTCA JEMCTBUTENbHBIMH, TOJIBKO €CIIM OHH
COCTaBJICHBI B MMCbMEHHOU dopwme,
MIOANHCAHBI YIIOJTHOMOYEHHBIMU
npencraButensiMi - CTOpOH U yIOCTOBEPEHBI
neyatsiMu CTOpPOH.

13.2. Bce H3MCHCHUS, JIOTIOJTHCHUS u
MPWIOKEHUSI K HacTosuiemMy JloroBopy SBJISIOTCS
HEOTHhEMJIEMOM YacThIO HacTosiero Jloropopa.
13.3. Tlo BceMm BompocaMm B3aMMOOTHOILICHUH
CropoH, HeEyperylupoBaHHbIM B HACTOSIIEM
Jlorosope, Croponsl PYKOBOJCTBYIOTCSA
JEUCTBYIOIIMM 3aKOHOJATEILCTBOM Poccuiickoi
denepanuu.

13.4. Hacrosmmuii JloroBop coCTaBlieH H
noanucad B 2 (/Byx) 3K3eMILISpax, WMEIOLIUX
PaBHYIO IOPUIMYECKYIO CHILY, 110 OJHOMY JUIs
Kax 101 CTOPOHBL.

13.5. CTOpOHBI NPU3HAIOT FOPUIUYECKYIO CUITY
JOKYMEHTOB,  MEpPEJaHHbIX C  IOMOIIBIO

12.1. The Parties shall be released from
responsibility for the partial or complete failure
to fulfill the liabilities on the present Contract, if
such have resulted from the force majeure
circumstances, beyond reasonable control of the
Parties, in particular: flood, earth quake,
epidemic, wars, military activities, banning
export and import, embargo placed by RF
Government and other competent bodies on the
Parties’ activities, as well as other
circumstances, which in compliance with the RF
legislation in force can be referred to force
majeure circumstances. The period of execution
of the liabilities on the Contract shall be
proportionally postponed by the period of such
circumstances duration.

12.2. In case if such circumstances last longer
than one month, the Parties shall hold the
negotiations for the purpose to achieve the
solution, acceptable for both Parties.

12.3. The Party, for which execution of the
liabilities on the present Contract becomes
impossible, shall immediately inform the
opposite  Party on such circumstances
occurrence or cessation, and to submit the
documents, confirming availability of such
circumstances.

13. FINAL PROVISIONS

13.1. All  changes, amendments and
attachments to the present Contract are
considered valid only if they are issued in
written format, signed by the authorized
representatives of the Parties and certified by the
Parties’ stamps.

13.2. All  changes, amendments and
attachments to the present Contract are the
integral part of the present Contract.

13.3. Any issues on the Parties’ relations,
uncovered by the present Contract shall be
regulated by the Parties in compliance with the
RF legislation in force.

13.4. The present Contract is issued and signed
in 2 (two) copies of equal legal validity, one for
each Party.

13.5. The Parties recognize the legal validity of
the documents, sent by electronic means of
communication  (facsimile, and  e-mail
messages), under condition of the following




AIIEKTPOHHBIX CPEACTB CBs3U ((hakCUMHIIbHOE
COOOIIEHHU U COOOUIEHHS] MO 3JIEKTPOHHOU
MOYTE), IPU YCIOBUU MOCIETYIONICH MEePEChUIKA
OpUTHHAJIOB  JIOKYMEHTOB  Ha  OyMa)XHOM
HOCHUTETIE.

13.6. Hacrosiuii 10roBop M3JI05KEH Ha PyCCKOM
Y aHTJIMHACKOM SI3bIKaX, COCTABIICH W TOJIHCAH B
IBYX WJISHTHYHBIX OJK3eMIUIipax. B  ciydae
MPOTHBOPEUUST MEKIY PYCCKHM H aHTIUHCKHM
TEKCTOM PYCCKHI TEKCT MMEET MPEUMYILECTBO.

sending the printed originals by post.

13.6. This Contract has been prepared in Russian
and English languages and signed in two
identical copies. In case of discrepancy between
the Russian and English texts, Russian text shall
prevail.

3akazuux/Client:
000 «Hopa Umnepuamn»/LLC Nord Imperial
634041, r.Tomck, ip-t Kuposa 51a, ctp.15

Ten. (3822) 55-68-68; daxc (3822) 56 14 74;
OKIIO 73738311, OT'PH 1047000256984,
VHH/KIIIT 7017103818/701701001

Hcnonnumenwv/Contractor:




